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PROJECT ADMINISTRATIVE REQUIREMENTS

OO - GENERAL

1) ALL CONTRACTORS AND SUBCONTRACTORS SHALL COMPLY WITH REQUIREMENTS OF THE
OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 OR REVISIONS THERETO, AHICH ARE
APPLICABLE DURING THE TERM OF THIS CONTRACT AND HOLD THE ONWNER AND/OR HIS/HER
AGENTS HARMLESS FROM ANY CLAIM OR LOSS THAT MAY RESULT FROM VIOLATIONS OF OR
CLAIMS UNDER THIS ACT.

2) NOTHING IN THE SPECIFICATIONS OR DRANWINGS IS TO BE CONSTRUED TO ALLOW WORK NOT IN
THAN THOSE IN THE CODES LISTED ABOVE, THE CONTRACTOR 1S TO FURNISH AND/OR INSTALL
THE LARGER SIZE OR HIGHER STANDARD WITHOUT EXTRA COST TO THE ONNER.

3) CONTRACTOR SHALL PROVIDE ALL LABOR, MATERIALS AND EQUIPMENT REQUIRED FOR
PERFORMANCE OF THE WORK.

Ol - CONTRACTOR USE OF PREMISES

) NWORK BEING PERFORMED UNDER SEPARATE CONTRACTS WITH THE ONNER COULD BE
CONCURRENT WITH WORK UNDER THIS CONTRACT. COORDINATE WORK UNDER THIS CONTRACT,
SUCH AS SEQUENCE AND ACCESS WITH OTHER SEPARATE CONTRACTORS AS DIRECTED BY THE
ONNER.

2) LIMIT USE OF PREMISES FOR NORK AND FOR CONSTRUCTION OPERATIONS AND TO ALLOAN FOR
WORK BY OTHER CONTRACTORS.

3) CONTRACTOR IS TO LIMIT HIS/HER ENTIRE WORK FORCE TO THE BUILDING AND IMMEDIATE SITE.

02 - TEMPORARY FACILITIES

1) CONTRACTOR SHALL PROVIDE TEMPORARY FACILITIES FOR HIS/HER USE ON THE SITE, INCLUDING
TEMPORARY OFFICE AND SANITARY FACILITIES.

O3 - COORDINATION

) COORDINATE THE WORK TO ASSURE EFFICIENT AND ORDERLY SEQUENCE OF INSTALLATION OF
CONSTRUCTION ELEMENTS, NITH PROVISIONS FOR ACCOMMODATING ITEMS INSTALLED LATER.

2) VERIFY CHARACTERISTICS OF ELEMENTS OF INTERRELATED OPERATING EQUIPMENT ARE
COMPATIBLE; COORDINATE NWORK HAVING INTERDEPENDENT RESFPONSIBILITIES FOR INSTALLING,
CONNECTING TO AND PLACING IN SERVICE SUCH EQUIPMENT.

3) COORDINATE SPACE REQUIREMENTS AND INSTALLATION OF MECHANICAL AND ELECTRICAL WORK
WHICH ARE INDICATED DIAGRAMMATICALLY ON DRANINGS. FOLLONW ROUTING SHONWN FOR FIFES,
DUCTS AND CONDUITS AS CLOSELY AS PRACTICAL; MAKE RUNS PARALLEL WITH LINES OF
BUILDING. UTILIZE SPACES EFFICIENTLY TO MAXIMIZE ACCESSIBILITY FOR OTHER INSTALLATIONS,
FOR MAINTENANCE AND FOR REPAIRS.

4) IN FINISHED AREAS, CONCEAL PIPES, DUCTS AND WIRING IN THE CONSTRUCTION. COORDINATE
LOCATIONS OF FIXTURES AND OUTLETS WITH FINISH ELEMENTS.

5) EXECUTE CUTTING AND PATCHING AS REQ'D TO INTEGRATE ELEMENTS OF WORK, UNCOVER
ILL-TIMED, DEFECTIVE AND NON-CONFORMING NORK, PROVIDE OPENINGS FOR PENETRATIONS OF
EXISTING SURFACES AND PROVIDE SAMPLES FOR TESTING. SEAL PENETRATIONS THROUGH
FLOORS, WALLS AND CEILINGS.

04 - EXISTING UTILITIES

) CONTRACTOR SHALL BE RESPONSIBLE FOR DAMAGE TO ANY UTILITY PIPING, ELECTRICAL WIRING
AND CONDUITS, BUILDINGS AND OTHER STRUCTURES THAT MAY BE ENCOUNTERED DURING THE
PROSECUTION OF THE WORK.

OS5 - CONTRACTOR QUALITY ASSURANCE/CONTROL OF INSTALLATION

) MONITOR QUALITY CONTROL OVER SUPPLIERS, MANUFACTURERS, PRODUCTS, SERVICES, SITE
CONDITIONS AND NWORKMANSHIP.

2) COMPLY FULLY WITH MANUFACTURER'S INSTRUCTIONS INCLUDING EACH STEP IN SEQUENCE.
SHOULD MANUFACTURER'S INSTRUCTIONS CONFLICT WITH CONTRACT DOCUMENTS, REQUEST
CLARIFICATION FROM ARCHITECT BEFORE PROCEEDING.

3) COMPLY WITH SPECIFIED STANDARDS AS A MINIMUM QUALITY FOR THE WORK EXCEPT WHEN
MORE STRINGENT TOLERANCES, CODES OR SPECIFIED REQUIREMENTS INDICATE HIGHER
STANDARDS OR MORE PRECISE WORKMANSHIP.

4) PERFORM WORK BY PERSONS QUALIFIED TO PRODUCE WORKMANSHIP OF SPECIFIED QUALITY.

5) SECURE PRODUCTS IN PLACE WITH POSITIVE ANCHORAGE DEVICES DESIGNED AND SIZED TO
WITHSTAND STRESSES, VIBRATION, PHYSICAL DISTORTION OR DISFIGUREMENT.

06 - DELIVERY, HANDLING AND STORAGE OF MATERIALS

1) PRODUCTS: MEANS NEWN MATERIAL, MACHINERY, COMPONENTS, EQUIPMENT, FIXTURES AND
SYSTEMS FORMING THE WORK. DOES NOT INCLUDE MACHINERY AND EQUIPMENT USED FOR

PREPARATION, FABRICATION, CONVEYING AND ERECTION OF THE WORK. PRODUCTS MAY ALSO
INCLUDE EXISTING MATERIALS OR COMPONENTS REQUIRED FOR REUSE.

2) TRANSPORTATION AND HANDLING:
A) TRANSPORT AND HANDLE PRODUCTS IN ACCORDANCE WITH MANUFACTURER'S INSTRUCTIONS.

B) PROMPTLY INSPECT SHIPMENTS TO ASSURE THAT PRODUCTS COMPLY WITH REQUIREMENTS,
QUANTITIES ARE CORRECT AND PRODUCTS ARE UNDAMAGED.

C) PROVIDE EQUIPMENT AND PERSONNEL TO HANDLE PRODUCTS BY METHODS TO PREVENT
SOILING, DISFIGUREMENT OR DAMAGE.

3) STORAGE AND PROTECTION:

A) STORE AND PROTECT PRODUCTS IN ACCORDANCE WITH MANUFACTURER'S INSTRUCTIONS, WITH
SEALS AND LABELS INTACT AND LEGIBLE. STORE SENSITIVE PRODUCTS IN WEATHERTIGHT,
CLIMATE CONTROLLED ENCLOSURES.

B) ARRANGE STORAGE OF PRODUCTS TO PERMIT ACCESS FOR INSPECTION. PERIODICALLY
INSPECT TO ASSURE PRODUCTS ARE UNDAMAGED AND ARE MAINTAINED UNDER SPECIFIED
CONDITIONS.

O7 - PROTECTION OF INSTALLED WORK
) PROTECT INSTALLED WORK AND PROVIDE SPECIAL PROTECTION AS REQUIRED.

2) PROVIDE TEMPORARY AND REMOVABLE PROTECTION FOR INSTALLED PRODUCTS. CONTROL
ACTIVITY IN IMMEDIATE WORK AREA TO MINIMIZE DAMAGE.

3) PROVIDE PROTECTIVE COVERINGS AT WALLS, PROJECTIONS, JAMBS, SILLS AND SOFFITS OF
OPENINGS.

4) PROTECT FINISHED FLOORS AND OTHER SURFACES FROM TRAFFIC, DIRT, NEAR, DAMAGE OR
MOVEMENT OF HEAVY OBUECTS BY PROTECTING WITH DURABLE SHEET MATERIALS.

09 - SUBMITTALS - GENERAL

1)

2)

THE CONTRACTOR MUST SUBMIT TO THE ARCHITECT FOR REVIEN AND AFPPROVAL, SHOP
DRANINGS, PRODUCT DATA AND SAMPLES.

SUBMIT TO THE ARCHITECT AS REQUIRED TO MAINTAIN PROJECT SCHEDULE. ARCHITECT WILL
RETAIN ONE COPY; TNO COPIES IF CONSULTING ENGINEER REVIEWNS THE SUBMITTAL.

09 - SHOP DRANING SUBMITTALS

)

2)

3)

4)

5)

&)

PRESENT IN A CLEAR AND THOROUGH MANNER. TITLE EACH DRANING WITH PROJECT NAME
AND NUMBER.

IDENTIFY FIELD DIMENSIONS, SHOW RELATION TO ADJACENT OR CRITICAL FEATURES OR
NWORK OR PRODUCTS.

NUMBER AND TYPE OF COFPIES AS FOLLONWS:
A) SUBMIT ONE REPRODUCIBLE TRANSPARENCY.

B) SUBMIT THE NUMBER OF OPAQUE REPRODUCTIONS WHICH CONTRACTOR REQUIRES, PLUS
ONE COPY WHICH WILL BE RETAINED BY ARCHITECT; TNO COPIES IF CONSULTING
ENGINEER REVIENS THE SUBMITTAL.

CONTRACTOR REVIEN

A) REVIEN SUBMITTALS PRIOR TO TRANSMITTAL TO THE ARCHITECT. DETERMINE AND
VERIFY FIELD MEASUREMENTS, FIELD CONSTRUCTION CRITERIA, MANUFACTURER'S
CATALOG NUMBERS AND CONFORMANCE WITH REQUIREMENTS OF CONTRACT DOCUMENTS.

B) SI6N OR INITIAL EACH SHEET OF SHOP DRANWINGS AND PRODUCT DATA, AND EACH
SAMPLE LABEL TO CERTIFY COMPLIANCE WITH REQUIREMENTS OF CONTRACT
DOCUMENTS. NOTIFY ARCHITECT, IN ARITING, AT TIME OF SUBMITTAL, OF ANY DEVIATIONS
FROM REQUIREMENTS OF CONTRACT DOCUMENTS. FAILURE TO DO SO WILL BE REASON
FOR REJECTION OF SUBMITTAL OR WORK IN PLACE.

DO NOT FABRICATE PRODUCTS FOR WORK WHICH REQUIRES SUBMITTALS FOR ARCHITECT OR
ENGINEER APPROVAL.

REVISE AND RESUBMIT SUBMITTAL AS REQUIRED; IDENTIFY ALL CHANGES MADE SINCE
PREVIOUS SUBMITTAL. FAILURE TO DO S0 WILL BE REASON TO REJIECT SUBMITTAL.

- PRODUCT DATA SUBMITTALS

2)

3)

4)

5)

SUBMIT THE NUMBER OF COPIES WHICH THE CONTRACTOR REQUIRES, PLUS ONE COPY WHICH
WILL BE RETAINED BY THE ARCHITECT; TWO COFIES IF CONSULTING ENGINEER REVIENS THE
SUBMITTAL.

MARK EACH COPY OF DATA TO IDENTIFY PERTINENT PRODUCTS. SHOW REFERENCE
STANDARDS, PERFORMANCE CHARACTERISTICS AND CAPACITIES, NIRING AND PIPING
DIAGRAMS AND CONTROLS; COMPONENT PARTS; FINISHES; DIMENSIONS AND REQUIRED
CLEARANCES.

MODIFY MANUFACTURER'S STANDARD SCHEMATIC DRANINGS AND DIAGRAMS TO
SUPPLEMENT STANDARD INFORMATION AND TO PROVIDE INFORMATION SPECIFICALLY
APPLICABLE TO THE WORK. DELETE INFORMATION NOT APPLICABLE.

SUPPLEMENT MANUFACTURER'S STANDARD DATA TO PROVIDE INFORMATION UNIQUE TO THIS
PROJECT.

SUBMITTAL LIST - PROVIDE COMPLETE SUBMITTAL PACKAGES FOR THE FOLLOWING:
A)  EXTERIOR FINISH SYSTEMS

B) STRUCTURAL SYSTEMS

c) SEALANTS

D) ROOFING SYSTEMS

E) DOORS, FRAMES ¢ HARDWARE

| - SUBSTITUTIONS

1)

2)

12
)

2)

3)

4)

5)

LIMITATIONS ON SUBSTITUTIONS

A) SUBSTITUTE PRODUCTS SHALL NOT BE ORDERED OR INSTALLED WITHOUT WRITTEN
ACCEPTANCE FROM THE ARCHITECT.

B) ARCHITECT AND/OR ONNER HAS SOLE RIGHT OF DETERMINATION OF ACCEPTABILITY OF
SUBSTITUTIONS.

C) A CONTRACTOR OR SUBCONTRACTOR WHO CARRIES THE COST OF A SUBSTITUTE IN THEIR
BID WITHOUT PRIOR REVIEWN BY THE ARCHITECT, DOES SO AT THEIR ONN RISK. THE
ONNER IS IN NO WAY OBLIGATED TO REVIEWN NOR ALLOW THAT A SPECULATIVE
SUBSTITUTION BE FURNISHED.

D) REQUESTS FOR SUBSTITUTIONS: SUBMIT SEPARATE REQUEST FOR EACH SUBSTITUTION.
DOCUMENT EACH REQUEST WITH COMPLETE DATA SUBSTANTIATING COMPLIANCE OF
PROPOSED SUBSTITUTION WNITH THE CONTRACT DOCUMENTS.

CONTRACTOR'S REPRESENTATION

A) REQUEST FOR SUBSTITUTION CONSTITUTES A REPRESENTATION THAT CONTRACTOR HAS
INVESTIGATED PROPOSED PRODUCT AND HAS DETERMINED THAT IT IS EQUAL TO OR
SUPERIOR IN ALL RESPECTS TO SPECIFIED PRODUCT OR THAT THE COST REDUCTION
OFFERED IS AMPLE JUSTIFICATION FOR ACCEPTING THE OFFERED
SUBSTITUTION.

B) CONTRACTOR WAIVES CLAIMS FOR ADDITIONAL COSTS RELATED TO SUBSTITUTION WHICH
MAY LATER BECOME APPARENT.

- PROJECT CLOSEOUT

THE CONTRACTOR SHALL NOTIFY THE ARCHITECT WHEN THE WORK 1S SUBSTANTIALLY
COMPLETE.

WITHIN A REASONABLE TIME AFTER RECEIPT OF SUCH NOTICE, THE ARCHITECT WILL MAKE AN
INSPECTION TO DETERMINE THE STATUS OF COMPLETION.

SHOULD THE ARCHITECT DETERMINE THAT THE WORK IS NOT SUBSTANTIALLY COMPLETE,
ARCHITECT WILL PROMPTLY NOTIFY THE CONTRACTOR, GIVING THE REASONS THEREFORE.
CONTRACTOR SHALL REMEDY THE DEFICIENCIES IN THE WORK AND NOTIFY THE ARCHITECT
AND REQUEST REINSFPECTION OF THE WORK.

WHEN THE ARCHITECT CONCURS THAT THE WORK |S SUBSTANTIALLY COMPLETE, HE/SHE WILL

PREFPARE A CERTIFICATE OF SUBSTANTIAL COMPLETION, ACCOMPANIED BUY A LIST OF

ITEMS TO BE COMPLETED OR CORRECTED.

SUBMITTALS REQUIRED FOR PROJECT CLOSECOUT SHALL INCLUDE:

A) CERTIFICATE OF OCCUPANCY.

B) IN ADDITION TO THE WARRANTY AND GUARANTEE REQUIREMENTS OF THE GENERAL
CONDITIONS, PROVIDE ALL OTHER GUARANTEES, BONDS, AFFIDAVITS AND CERTIFICATES
REQUIRED THROUGHOUT THE SPECIFICATIONS.

C) CONTRACTOR'S AFFIDAVIT OF PAYMENT OF DEBTS AND CLAIMS.

D) CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS.

W SCHEDULE OF RESPONSIBILITY

ALL WORK SHALL BE PROVIDED (SUPPLIED ¢ INSTALLED) BY CONTRACTOR
UNLESS OTHERWISE NOTED IN THIS SCHEDULE OR ELSENHERE IN THE DRANINGS

ALL MENTION THROUGHOUT THIS SET OF "ONNER" SHALL BE IN REFERENCE TO CUMBERLAND FARMS

IYISION SUPPLIED BY | SUPPLIED BY
ITEM ONNER ONNER
INSTALLED BY| INSTALLED BY
OTHERS* CONTRACTOR

SUPPLIED BY
CONTRACTOR
INSTALLED BY
CONTRACTOR

ODIV 02 - EXISTING CONDITIONS

ENVIRONMENTAL REMEDIATION 0/

GENERAL SITE DEMOLITION

ODIV O3 - CONCRETE

REINFORCED CONCRETE FOOTINGS ¢ FOUNDATIONS

REINFORCED CONCRETE FLOOR SLAB

REINFORCED CONCRETE SIDENALK

il |

ODIV 04 - MASONRY

FAUX STONE ¢ FAUX STONE CAP [

ODIV O5 - METALS

STRUCTURAL STEEL (BEAMS, COLUMNS, ETC.)

ANCHOR BOLTS ¢ LEVELING PLATES (BY STEEL FABRICATOR)

ANCHOR BOLT TEMPLATES (BY STEEL FABRICATOR)

ODIV ©6 - NOOD, PLASTICS & COMPOSITES

INTERIOR/EXTERIOR WOOD BLOCKING FOR ALL ACCESSORIES

CDX PLYWOOD SHEATHING

NOOD FRAMING

PRE ENGINEERED WD TRUSSES

SYNTHETIC NOOD TRIM & SYNTHETIC WOOD SOFFIT PANELS

PRE MANUFACTURED FIBERGLASS COLUMN SHROUD

ODIV O7 - THERMAL & MOISTURE PROTECTION

ROOFING SYSTEM PENETRATIONS

ROOFING SYSTEM

ALUM GUTTERS ¢ DONNSPOUTS

ODIV ©& - OPENINGS

ALUM ANINDOW ¢ ENTRY DOOR SYSTEM

INSULATED GLAZING, INSULATED METAL PANEL

DOORS, FRAMES, FINISHING & VINYL CLAD NINDOWS

DOOR HARDWNARE

O DIV 049 - FINISHES

SUSP CEILING GRID & HANGERS

| DORU W0 \EODDE A

SUSP CEILING TILE

INTERIOR VALANCE GRAPHICS (|

YCT FLOOR TILE

[l

VINYL COVE BASE

VINYL COVE BASE ¢ VCT FLOOR TILE ADHESIVES

CONC FLOOR SEALER

FRP WALL PANELS, TRIM, ADHESIVES & SEALANT
® UTILITY / RECEIVING AREAS

FRP WALL PANELS, TRIM, ADHESIVES & SEALANT |:|
@ COFFEE COUNTER & DELFIELD AREAS

INTERIOR PAINT (AS SPECIFIED IN FINISH SCHEDULE)

EXTERIOR PAINT (AS SPECIFIED IN FINISH SCHEDULE)

GYPSUM BOARD, CORNER ¢ J BEADS, TAPE ¢ MUD

METAL STUDS

VINYL SOFFIT PANELS

EXTERIOR SIDING

JORUNE T

ODIV IO - SPECIALTIES

FIRE EXTINGUISHERS

ALL RESTROOM ACCESSORIES (INCLUDING SIGNAGE)

I

ODIV |l - EQUIPMENT

SEE AlS EQUIPMENT SCHEDULE FOR EQUIPMENT RESPONSIBILITIES

SEE AlS EQUIPMENT SCHEDULE FOR MILLWORK RESPONSIBILITIES

GONDOLAS & SHELVING

GENERAL BUILDING DATA
THE FOLLOWING CODES WERE USED IN THE DESIGN OF THIS PROJECT:

FEDERAL, STATE AND MUNICIPAL LANS
CITY OF BOCA RATON, FLORIDA RULES AND/OR REGULATIONS
2010 FLORIDA BUILDING CODE

2010 FLORIDA PLUMBING CODE
2010 FLORIDA FUEL GAS CODE

2010 FLORIDA MECHANICAL CODE
2010 FLORIDA ACCESSIBILITY CODE
2010 FLORIDA ENERGY CONSERVATION CODE

FLORIDA FIRE PREVENTION CODE

ALL CONTRACTORS AND SUBCONTRACTORS SHALL COMPLY WITH REQUIREMENTS OF
THE OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 OR REVISIONS THERETO,
NWHICH ARE APPLICABLE DURING THE TERM OF THIS CONTRACT AND HOLD THE
ONNER AND/OR HIS/HER AGENTS HARMLESS FROM ANY CLAIM OR LOSS THAT MAY
RESULT FROM VIOLATIONS OF OR CLAIMS UNDER THIS ACT

OCCUPANCY CLASSIFICATION - CHATPER 3

MERCANTILE- GROUP M
ALLONWABLE HEIGHT AND BUILDING AREAS - TABLE 503

HEIGHT LIMITATION

PROFPOSED BUILDING HEIGHT

| STORY
AREA LIMITATION

| STORY - 26'-0"
PROPOSED BUILDING AREA

4000 SQUARE FEET

3336 SF = |0I'-0" x 34'-0" IRREGULAR
TYPE OF CONSTRUCTION - CHAPTER 6

AHARONIAN

& ASSOCIATES INC.
ARCHITECTS

310 George Washington Highway

Suite 100
Smithfield, Rhode Island

0 2 9 1 7

T 401-232-5010
F 401-232-5080

WWW.ARCH—ENG.COM

CONSTRUCTION CLASSIFICATION

TYPE 5B UNPROTECTED - COMBUSTIBLE

MAXIMUM FLOOR AREA ALLOWANCES PER OCCUPANT (TABLE 1004.1.1)

DISCLAIMER

OWNERSHIP AND USE OF DOCUMENTS, DRAWINGS AND
SPECIFICATIONS ARE INSTRUMENTS OF PROFESSIONAL
SERVICE AND SHALL REMAIN THE PROPERTY OF THE
ARCHITECT. THESE DOCUMENTS ARE NOT TO BE USED,
IN WHOLE OR IN PART, FOR ANY OTHER PROJECTS OR
PURPOSES OR BY ANY OTHER PARTIES THAN THOSE
PROPERLY AUTHORIZED BY CONTRACT WITHOUT THE
EXPRESS WRITTEN AUTHORIZATION OF THE ARCHITECT.

OCCUPANCY AREA MINIMUM OCCUPANT LOAD | OCCUPANTS

MERCANTILE AREA

(PUBLIC) 1630 30 SF/PERSON NET 55

UTILITY AREA

(NON-PUBL IC) 706 300 SF/PERSON GROSS 6
TOTAL 6l

EXIT ACCESS TRAVEL DISTANCE- TABLE I10l16.l

150" MAXIMUM (WITHOUT SPRINKLER SYSTEM)

EGRESS WIDTH PER OCCUPANT SERVED - TABLE |005.|

OCCUPANCY

OCCUPANTS

WIDTH PER PERSON

WIDTH REQUIRED

WIDTH PROVIDED

MERCANTILE AREA
(PUBLIC)

S5

‘2"

.o"

72"

UTILITY AREA
(NON-PUBLIC)

6

‘2"

[.2"

g6"

PLUMBING FIXTURES - TABLE 403.| (MERCANTILE)

REVISIONS

A

NUMBER

REMARKS

DATE

OCCUPANCY

| OCCUPANTS

RETAIL (MERCANTILE)
PROVIDED FIXTURES

el =

30M / 3IF

W.C. LAVATORIES URINALS

MALE I
FEMALE [

I
o

WATER FOUNTAIN: FREE WATER TO BE PROVIDED FOR

HEATING AND COOLING

STORE PATRONS @ CHILL ZONE

(2) 5 TON, ELECTRIC PACKAGED ROOF TOP UNITS

ODIV 22 - PLUMBING

PLUMBING FIXTURES O

PLUMBING PIPING ¢ CONNECTIONS

COFFEE BAR PLUMBING

WALK IN COOLER/FREEZER CONDENSER PLUMBING

WALK IN COOLER/FREEZER PLUMBING

ODIV 23 - HYAC

HVYAC DIFFUSERS, DUCTNORK ¢ HANGERS

I NI

HVYAC EXHAUST FANS

HVYAC EQUIPMENT

il

NALK IN COOLER/FREEZER CONDENSERS

ODIV 26 - ELECTRICAL

ELECTRICAL WIRING (QUTLETS ¢ LIGHTING)

LIGHTING FIXTURE SUPPORT CABLES

LIGHTING FIXTURES 00

CEILING MOUNTED SPEAKER WIRING

POS PONER & DATA

HEAT ¢ SMOKE DETECTORS

HVAC EXHAUST FANS PONWER

ATM PHONE LINE ¢ PONER

NWALK-IN COOLER/FREEZER ELECTRICAL

COFFEE BAR ELECTRICAL

ELECTRICAL NIRING FOR COOLER/FREEZER DOORS

FIRE ALARM SYSTEM, PANEL ¢ DEVICES

JRUNERURE [

ELECTRICAL PANELS 00

GAS CONTROLLER EQUIPMENT ¢ PANELS

ODIV 27 - COMMUNICATIONS

CEILING MOUNTED SPEAKERS ¢ RECEIVER 00

CCTV SYSTEM (.

POS SYSTEM

ODIV 28 - ELECTRONIC SAFETY & SECURITY

NOT USED [ [

O DIV 3 -EARTHANORK

SITE WORK [ [

|

ODIV 32 - EXTERIOR IMPROVEMENTS

NOT USED [ [

O DIV 33 - UTILITIES

SENER / WATER / GAS [ [

* CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATION OF THE WORK FOR ALL

ITEMS IN THIS COLUMN

** CONTRACTOR SHALL INSTALL CONDENSING UNIT AND PROVIDE PONER DISCONNECT
SWITCH; CONTRATOR WILL MAKE FINAL CONNECTIONS TO CONDENSER

**XCONTRACTOR SHALL RECEIVE ALL DROP SHIP ITEMS.

GENERAL NOTES

1) ALL WORK SHALL CONFORM TO ALL GOVERNING CODES AND ORDINANCES
UNDER WHICH THEY ARE PERFORMED. WHERE CONFLICTS OCCUR, THE MOST
STRINGENT REQUIREMENTS SHALL BE MET. REFER TO PROJECT DATA, THIS

SHEET.

2) THE GENERAL CONTRACTOR SHALL COORDINATE ALL STRUCTURAL, MECHANICAL

AND PLUMBING SYSTEMS PRIOR TO THE START OF CONSTRUCTION.

3) THE CONTRACTOR SHALL OBTAIN ALL PERMITS AND INSPECTIONS NECESSARY
TO INSURE ISSUANCE OF AN OCCUPANCY PERMIT UPON COMPLETION OF THE

WORK.

4) CONTRACTOR SHALL MAINTAIN ALL INSURANCE REQUIRED BY THE OANER
AND/OR GOVERNMENTAL AUTHORITIES AND SHALL PROVIDE PROOF OF SUCH
INSURANCE AS REQUIRED.

5) THE CONTRACTOR SHALL BE RESPONSIBLE FOR BRACING ALL NORK DURING

CONSTRUCTION.

6) THE DRANINGS MAY NOT BE TO SCALE. REFER TO PLANS, SECTIONS AND
DETAILS FOR DIMENSIONS.

1) THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND ELEVATIONS BEFORE
COMMENCING CONSTRUCTION AND REFPORT ALL DISCREPANCIES TO THE
ARCHITECT BEFORE PROCEEDING. THE CONTRACTOR SHALL ALSO BE
RESFPONSIBLE TO CHECK ALL DIMENSIONS AND DETAILS ON SHOP DRANWINGS
BEFORE SUBMISSION TO THE ARCHITECT.

&) ALL INTERIOR WALLS SHALL BE TYPE "T" UNLESS NOTED OTHERWISE. REFER TO
PARTITION TYPES FOR WALL CONSTRUCTION DATA.

d) THE ELECTRICAL CONTRACTOR SHALL COORDINATE WITH THE OANER ALL
LOCATIONS FOR RECEFPTACLES, SWITCHES ¢ DIMMERS , POS , CABLE ¢
TELEPHONE PRIOR TO THE START OF CONSTRUCTION.

10) ALL EXTERIOR LIGHTING AND WET AREA LIGHTING TO INCLUDE MANUFACTURERS
WATER TIGHT HOUSINGS.

[I) THE GENERAL CONTRACTOR |S RESPONSIBLE TO COORDINATE THE INSTALLATION
OF ALL CEILING DIFFUSERS, EMERGENCY SIGNAGE, LIGHTING, ACCESS PANELS,
ETC TO FULLY COMPLETE THE SCOPE OF WORK.

12) THE GENERAL CONTRACTOR SHALL PROVIDE & COORDINATE WITH THE
ELECTRICAL CONTRACTOR AND THE FIRE DEFPARTMENT ALL LOCATIONS FOR
EXIT SIGNS, EMERGENCY LIGHTING, FIRE EXTINGUISHERS, FIRE ALARM PULL
STATIONS, HORN STROBES ETC.

13) ALL DIMENSIONS ARE FROM FINISH FACE OF GYPSUM BOARD, CONCRETE OR
MASONRY UNLESS INDICATED OTHERWISE.

|4) PROVIDE PRESSURE TREATED WOOD AT ALL FRAMING LOCATIONS WHERE
WOOD 1S IN CONTACT WITH CONCRETE.

I5) ALL PENETRATIONS THROUGH RATED WALL ASSEMBLIES SHALL BE TREATED
WITH AN APPROVED "FIRESTOP" MATERIAL TO MEET THE SPECIFIED WALL

CONSTRUCTION.

16) USE MOISTURE RESISTANT WNALL BOARD IN LIEU OF 6YPSUM NALLBOARD AT
ALL WET LOCATIONS.

I7) THESE PLANS HAVE BEEN PREPARED IN ACCORDANCE WITH ALL LOCAL, STATE
AND FEDERAL REQUIREMENTS, AS WELL AS CUMBERLAND FARMS POLICIES FOR
HANDICARP ACCESSIBILITY. ALTHOUGH THESE PLANS IN SOME CASES MAY
EXCEED THE MINIMUM LOCAL, STATE OR FEDERAL REQUIREMENTS, STRICT
COMPLIANCE BY THE CONTRACTOR WITH THESE PLANS IS MANDATORY. ANY
DEVIATION FROM THESE PLANS WILL BE AT THE SOLE DISCRETION,
RESFPONSIBILITY AND LIABILITY OF THE CONTRACTOR.
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