GENERAL DEMOLITION NOTES

UNLESS OTHERWISE NOTED, ALL EQUIPMENT AND DUCTWORK IN THE PROJECT AREA
WHICH IS NOT INDICATED TO REMAIN, IS TO BE REMOVED. THE CONTRACTOR SHALL
INVESTIGATE THE PROJECT AREA PRIOR TO BID TO DETERMINE ALL REQUIRED
DEMOLITION.

EXISTING CONDITIONS SHOWN ON THIS DRAWING ARE TAKEN FROM ORIGINAL
DRAWINGS AND FIELD INVESTIGATION. ALL EXISTING CONDITIONS MUST BE
VERIFIED PRIOR TO BID. FIELD CONDITIONS SHALL GOVERN.

DEMOLITION WORK IS NOT SPECIFICALLY IDENTIFIED ON THESE PLANS, AND MAY
BE DESCRIBED ON THE ARCHITECTS PLANS. THE CONTRACTOR IS RESPONSIBLE FOR
ALL REQUIRED DEMOLITION WHETHER SHOWN ON THE PLANS OR NOT.

ALL MECHANICAL SYSTEMS SERVING OTHER SPACES OR FLOORS, THAT RUN THROUGH
THE PROJECT AREA SHALL REMAIN ACTIVE DURING CONSTRUCTION, SO AS NOT TO
CAUSE ANY DISRUPTION TO THESE OTHER SPACES.

ALL ITEMS REMOVED UNDER THIS PROJECT SHALL BE DISPOSED OF OR TURNED
OVER TO THE OWNER AT THE OWNER'S DISCRETION.

PROPERLY REMOVE AND DISPOSE OF ALL HVAC DUCTWORK AND AIR DISTRIBUTION
DEVICES WHICH ARE TO BE REMOVED. CONSULT WITH OWNER AND OBTAIN THE
OWNER’S APPROVAL PRIOR TO DISPOSAL OF REMOVED MATERIAL.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL PIPING AND DUCTS,
NEW OR EXISTING, WITHIN THE PROJECT AREA, ARE PROPERLY SUPPORTED.

ALL OCCUPIED SPACES ARE TO REMAIN OPERATIONAL DURING BUSINESS HOURS
THROUGHOUT THE DEMOLITION AND CONSTRUCTION PERIOD. COORDINATE ALL WORK
AS DESCRIBED IN THE ARCHITECTS DOCUMENTS.
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FIELD VERIFY EXACT LOCATION

FOR CONDENSING UNITS AND
COORDINATE ALL WORK OUTSIDE
OF THE TENANT SPACE WITH THE
LANDLORD PRIOR TO BID.
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THIS DESIGN AND THESE DRAWINGS ARE THE PROPERTY
OF BIRSE DESIGN INC. NO PART OF THIS WORK MAY BE
BE REPRODUCED WITHOUT PRIOR WRITTEN PERMISSION
FROM BIRSE DESIGN INC.
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