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THESE CONSTRUCTION DOCUMENTS ARE DIAGRAMMATIC ONLY. IT IS NOT THE INTENT OF THESE DOCUMENTS TO
SHOW EVERY DETAIL OF CONSTRUCTION. THE GENERAL CONTRACTOR AND ALL SUBCONTRACTORS SHALL FURNISH
AND INSTALL ALL ITEMS NECESSARY FOR COMPLETION AS INDICATED ON THESE DRAWINGS.

THE GENERAL CONTRACTOR AND ALL SUBCONTRACTORS SHALL BE FAMILIAR WITH THE CONSTRUCTION
DOCUMENTS PRIOR TO SUBMITTING BIDS. ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION
OF THE ARCHITECT.

CONTRACTOR SHALL VISIT THE SITE TO DETERMINE THE EXISTING CONDITIONS PRIOR TO SUBMITTING BIDS AND
SHALL NOTIFY THE ARCHITECT OF ANY DISCREPANCIES OR OMISSIONS WHICH WOULD INTERFERE WITH THE
SATISFACTORY COMPLETION OF THE WORK.

ALL DIMENSIONS, SPECIFICATIONS AND NOTES PROVIDED HEREIN SHALL BE VERIFIED BY EACH CONTRACTOR PRIOR
TO PERFORMANCE OF THE WORK. ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE
ARCHITECT.

WHEN TWO OR MORE REQUIREMENTS OR STANDARDS ARE SPECIFIED ESTABLISHING DIFFERENT OR CONFLICTING
LEVELS OF QUALITY, THE MOST STRINGENT REQUIREMENT IS INTENDED AND WILL BE ENFORCED.

CONTRACTOR SHALL MAKE NO CHANGES OR SUBSTITUTIONS WITHOUT WRITTEN APPROVAL BY ADDENDUM FROM
THE ARCHITECT.

CONTRACTOR SHALL MEET WITH THE BUILDING OWNER OR MANAGER PRIOR TO THE BID IN ORDER TO OBTAIN A

COPY OF THE BUILDING STANDARD GUIDELINES AND TO DISCUSS THE BUILDING MANAGEMENTS REQUIREMENTS FOR
PROTECTION OF PUBLIC SPACES, DAILY CLEANING, CONSTRUCTION, STAGING, MATERIAL, DELIVERIES, LOCATION OF
CONSTRUCTION DUMPSTERS, PARKING, ETC. THE COST TO MEET THESE REQUIREMENTS SHALL BE INCLUDED IN BID.

REPLIES TO ALL REQUESTS FOR CLARIFICATION WILL BE ISSUED TO ALL PRIME BIDDERS, AS ADDENDA TO THE
DRAWINGS AND SPECIFICATIONS, AND WILL BECOME PART OF THE CONTRACT. THE ARCHITECT AND OWNER WILL
NOT BE RESPONSIBLE FOR ORAL CLARIFICATION.

ALL WORK SHALL CONFORM TO THE LATEST REQUIREMENTS OF APPLICABLE LOCAL, STATE AND FEDERAL CODES
AND ORDINANCES.

. CONTRACT FOR CONSTRUCTION SHALL BE AIA DOCUMENT AIOI, STANDARD FORM FOR AGREEMENT BETWEEN

OWNER AND CONTRACTOR, STIPULATED SUM - 1997 EDITION AND SHALL INCORPORATE THE 1997 EDITION OF
DOCUMENT A20I, GENERAL CONDITIONS.

GENERAL CONTRACTOR SHALL SUBMIT A CONSTRUCTION SCHEDULE TO THE ARCHITECT AND OWNER FOR REVIEW
PRIOR TO COMMENCING WORK.

GENERAL CONTRACTOR AND ALL SUBCONTRACTORS SHALL COORDINATE AND OBTAIN ALL PERMITS REQUIRED TO
COMPLETE THE CONSTRUCTION OF THE WORK AS INDICATED ON THE DRAWINGS AND SPECIFICATIONS.

GENERAL CONTRACTOR SHALL INCLUDE IN THE BASE BID ALL FEES ASSOCIATED WITH THE CONSTRUCTION OF THIS
PROJECT, INCLUDING BUT NOT LIMITED TO PERMIT FEES AND ALL SUBCONTRACTOR PERMIT FEES.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR FULLY COORDINATING ALL ASPECTS OF THE CONSTRUCTION
INCLUDING CROSS REFERENCING ALL OBVIOUSLY RELATED DOCUMENTS AND DRAWINGS. SHOULD PROBLEMS ARISE
OUT OF A LACK OF COORDINATION IN AREAS THAT COULD HAVE REASONABLY BEEN FORESEEN, NO ADDITIONAL
PAYMENT SHALL BE WARRANTED OR APPROVED BY THE OWNER OR THE ARCHITECT. SHOULD THE SERVICES OF
THE ARCHITECT AND/OR HIS CONSULTANTS BE REQUIRED TO REMEDY OR REVISE THE CONSTRUCTION DUE TO
ERRORS AND/OR OMISSIONS BY THE CONTRACTOR, COMPENSATION FOR THESE SERVICES SHALL BE MADE BY THE
GENERAL CONTRACTOR THROUGH THE CHANGE ORDER PROCESS OR BY SEPARATE AGREEMENT WITH THE
ARCHITECT AND/OR HIS CONSULTANTS.

. ALL WORK DETAILED IN THESE CONSTRUCTION DOCUMENTS SHALL BE THE RESPONSIBILITY OF THE GENERAL

CONTRACTOR WHO SHALL SUBCONTRACT AND/OR ASSIGN PORTIONS OF THE WORK TO THE MOST QUALIFIED
TRADE. FAILURE BY ANY SUBCONTRACTOR TO INCLUDE CERTAIN WORK REQUIRED SHALL NOT RELIEVE THE
GENERAL CONTRACTOR OF HIS RESPONSIBILITY AS PART OF THE CONTRACT FOR CONSTRUCTION TO PROVIDE A
COMPLETE JOB.

CONTRACTOR IS TO COORDINATE AND ORGANIZE THE CONSTRUCTION PROCESS AND COMPLETE SAME IN A
MANNER WHICH LEAST IMPACTS THE ADJOINING COMMON AREAS. IN ORDER TO MINIMIZE INCONVENIENCE TO THE
EXISTING TENANTS.

THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE TO EMPLOY THOSE CONTROL MEASURES NECESSARY TO
ENSURE THAT THE BUILDING COMMONS AREAS AS WELL AS EXISTING TENANT SPACES ARE NOT IMPACTED BY
AIRBORNE CONTAMINANTS CAUSED BY THE CONSTRUCTION OF THE TENANT SPACE. THE METHODS EMPLOYED
SHALL COMPLY WITH THE INDOOR AIR QUALITY (AQ) GUIDELINES FOR OCCUPIED BUILDINGS UNDER CONSTRUCTION
IST EDITION, PUBLISHED BY SMACNA. QUALITY CONTROL METHODS USED TO MONITOR AIR QUALITY, LE. TESTING
SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR.

GENERAL CONTRACTOR SHALL SUBMIT SHOP DRAWINGS TO THE ARCHITECT FOR REVIEW. SHOP DRAWINGS SHALL
BE OF SUFFICIENT DETAIL AND SCALE TO DETERMINE COMPLIANCE WITH THE INTENT OF THE SPECIFIED QUALITY
STANDARDS. INCOMPLETE SHOP DRAWINGS WILL BE RETURNED TO THE GENERAL CONTRACTOR WITHOUT REVIEW.
THE GENERAL CONTRACTOR SHALL SUBMIT A SHOP DRAWING SCHEDULE INDICATING THE TYPE AND CRITICAL
RETURN DATES TO THE ARCHITECT FOR REVIEW.

THE RETURN OF SHOP DRAWINGS TO THE GENERAL CONTRACTOR, WITH OR WITHOUT COMMENT, DOES NOT
RELIEVE THE GENERAL CONTRACTOR AND THEIR SUB CONTRACTORS OF THE RESPONSIBILITY TO CONSTRUCT THE
BUILDING PER THE PLANS AND SPECIFICATIONS, EVEN THOUGH THE SHOP DRAWINGS MAY INCORRECTLY DEVIATE
FROM THE CONSTRUCTION DOCUMENTS. IN ADDITION, THE GENERAL CONTRACTOR SHALL NOTIFY THE ARCHITECT
IN WRITING OF ANY DEVIATION FROM THE CONTRACT DOCUMENTS CONTAINED IN THE SHOP DRAWINGS. THE
ARCHITECT, THEIR CONSULTANTS OR THE OWNER ARE NOT RESPONSIBLE FOR ANY CORRECTIVE CONSTRUCTION
RESULTING FROM SHOP DRAWINGS THAT DEVIATE FROM THE CONTRACT DOCUMENTS.

A 'PUNCH LIST" SHALL BE PREPARED BY THE CONTRACTOR LISTING ALL ITEMS WHICH NEED TO BE COMPLETED,
MODIFIED, CORRECTED OR REPLACED AND SUBMITTED TO ARCHITECT/OWNER. THE ARCHITECT SHALL THEN VISIT
THE SITE TO REVIEW AND, IF THE LIST IS NOT REASONABLY COMPLETE, SHALL DIRECT THE CONTRACTOR TO
COMPLETE THE LIST. THE FINAL PUNCH LIST SUBMITTED BY THE CONTRACTOR SHALL BE REVIEWED AND
SUPPLEMENTED BY THE ARCHITECT/OWNER.

CONTRACTOR SHALL DELIVER TO OWNER PRIOR TO FINAL PAYMENT ALL GUARANTIES, WARRANTIES AND TWO
COPIES OF ALL MANUALS AND OPERATING INSTRUCTIONS AND ARRANGE TO GIVE PHYSICAL DEMONSTRATION OF
ALL EQUIPMENT TO OWNER OR HIS REPRESENTATIVE.

ALL LABOR AND MATERIALS SHALL BE GUARANTEED FOR A MINIMUM PERIOD OF ONE () YEAR FROM DATE OF
SUBSTANTIAL COMPLETION, EXCEPT LONGER AS REQUIRED IN THE DRAWINGS AND/OR SPECIFICATIONS.

ALL NEW CONSTRUCTION MUST MEET FEDERAL AND STATE BARRIER FREE REQUIREMENTS.

MATERIAL OR SYSTEMS SHALL BE INSTALLED ACCORDING TO EXACT MANUFACTURER'S INSTALLATION
INSTRUCTIONS.

ALL MATERIALS USED DURING CONSTRUCTION SHALL BE NEW AND FREE FROM BLEMISHES, NO USED MATERIALS
WILL BE ALLOWED, EXCEPT AS NOTED HEREIN. COORDINATE WITH ARCHITECT AND OWNER/REPRESENTATIVE IN
ADVANCE.

DELIVERY AND STORAGE OF ALL MATERIAL SHALL BE ACCEPTABLE TO MANUFACTURER'S PRODUCT, REVIEW BY
THE ARCHITECT AND SHALL PROVIDE COMPLETE PROTECTION OF PRODUCT.

GENERAL CONTRACTOR SHALL COORDINATE DIRECTLY WITH OWNER/TENANT ALL WORK BY "OWNER" OR "TENANT"
AS INDICATED ON PLANS AND ANY ATTACHED SPECIFICATIONS.

GENERAL CONTRACTOR SHALL VERIFY FINAL SELECTION OF ALL FINISHES WITH ARCHITECT AND OWNER/TENANT.
SUBMIT SAMPLES FOR REVIEW.

FIRE EXTINGUISHERS SHALL BE PROVIDED BY GENERAL CONTRACTOR AND LOCATED AS REQUIRED BY CODE
DURING CONSTRUCTION.

CONCRETE SLABS SHALL BE LEVELED AND PREPARED TO RECEIVE FLOOR FINISH PER FINISH SCHEDULE.
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THAN BY A SINGLE INTERMEDIATE METAL, THE CONTACTING SURFACES SHALL BE INSULATED FROM EACH OTHER
BY A BITUMINOUS COATING, 158 ASPHALT SATURATED FELT OR OTHER ARCHITECT APPROVED MEANS. METALS
ARRANGED IN ORDER OF GALVANIC ACTIVITY: ALUMINUM, ZINC, GALVANIZED IRON, TIN ON STEEL, LEAD (HARD),
STAINLESS STEEL, COPPER, MONEL.

GENERAL CONTRACTOR SHALL COORDINATE AND INSTALL ALL NECESSARY BACKING SUPPORTS FOR CABINETRY,
SHELVING, TOILET ACCESSORIES, PLUMBING/LIGHTING FIXTURES, ETC.

ALL WOOD FRAMING AND BLOCKING LOCATED WITHIN CONCEALED SPACES, SUCH AS PARTITIONS ABOVE CEILINGS,
ETC., SHALL BE FIRE RETARDANT.

ALL GYPSUM BOARD SHALL BE INSTALLED IN ACCORDANCE WITH THE LATEST EDITION OF THE UNITED STATES
GYPSUM "GYPSUM CONSTRUCTION HANDBOOK".

ALL GYPSUM BOARD SHALL RECEIVE A SLICK FINISH. (LEVEL 4, SMOOTH TEXTURE), UNLESS OTHERWISE NOTED.

AT WALLS SCHEDULED TO RECEIVE WALLCOVERING SHALL BE PREPARED TO RECEIVE WALLCOVERING BY
APPLYING A FLAT OIL BASE PRIMER TO PROVIDE FULL COVERAGE TO PROHIBIT 'TELEGRAPHING' THROUGH THE
WALLCOVERING.

GENERAL CONTRACTOR AND THE APPROPRIATE SUBCONTRACTORS SHALL COORDINATE THE LOCATION OF
OUTLETS, SWITCHES, THERMOSTATS, ETC. WITH THE FURNITURE LAYOUT AND WITH CONSIDERATION GIVEN TO THE
PLACEMENT OF ART, PICTURES, PLAQUES, ETC. THIS SHALL BE REVIEWED WITH THE ARCHITECT AND TENANT.

CONTRACTOR SHALL ADJUST EXISTING FIRE SPRINKLER SYSTEM AS REQUIRED BY CODE. ALL SPRINKLER HEADS
SHALL BE FLUSH, FULLY CONCEALED TYPE. FIRE SPRINKLER SUB-CONTRACTOR SHALL PREPARE AND SUBMIT SHOP
DRAWINGS TO BUILDING DEPARTMENT AS REQUIRED.

PRIOR TO FINAL COMPLETION, CONTRACTOR SHALL THOROUGHLY CLEAN ALL SURFACES.

DIVERT DEMOLITION DEBRIS FROM DISPOSAL IN LANDFILLS AND INCINERATION FACILITIES. REDIRECT RECOVERED
RESOURCES BACK TO THE MANUFACTURING PROCESS AND REUSABLE MATERIALS TO APPROPRIATE SITES.
CONTRACTOR SHALL PROVIDE DOCUMENTATION TO IDENTIFY THE MATERIALS TO BE DIVERTED FROM DISPOSAL
AND CALCULATIONS IN WEIGHT OR VOLUME OF PERCENTAGE OF DEBRIS TO BE RECYCLED OR SALVAGED.
CONTRACTOR TO ACHIEVE A MINIMUM OF 75% RECYCLED OR SALVAGED DEBRIS OR MORE.
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LIFE SAFETY PLAN

SCALE: 3/32-I-O"

EXIT CAPACITY LEVEL TRAVEL: O.2 INCHES PER PERSON
TRAVEL BY STAIRS: O.3 INCHES PER PERSON
ARRANGEMENT
OF EXITS: 300" MAX. TRAVEL DISTANCE (NFPA 101, 382 § FBC TABLE 1004)

MAX. DEAD END: 50" NFPA ¢ FBC)
COMMON PATH OF TRAVEL: 100" MAX. (NFPA( 100" MAX. (FBC)
AREA OF REFUGE: NOT REQUIRED PER FBC II-4.1.3 (9) FOR FULLY SPRINKLERED BUILDINGS

MEANS OF EGRESS (cHap. 10 Feci LIFE SAFETY LEGEND
ALLOWABLE PROVIDED
SUITE P-I00 - 5,03 SF. EEEEEEEE  TRAVEL DISTANCE
BUSINESS - 1/100 SF EIEIEIEIE COMMON PATH OF TRAVEL
. Jff i) | EADEN RRI R
OCCUPANT LOAD DEADEND CORRIDO
TABLE 1004..2 5103 / 100 = 52 52 (X) EXIT LIGHT
FIRE EXTINGUISHER CABINETS SHALL BE EQUAL TO LARSEN "ARCHITECTURAL"
= SERIES MODEL NO. 2409 R2 RECESSED MOUNTED, SOLID DOOR STYLE, BLACK

REQUIRED MEANS OF EGRESS 2 3 TYPE "A" LETTERS, STAINLESS STEEL FINISH
MINIMUM CLEAR OPENING OF EXIT DOORS 32 IN. 34 IN.
(SECTION 1008.1.h)
COMMON PATH OF EGRESS TRAVEL srriv.een 100 FT. 30-0" FT.
EXIT ACCESS TRAVEL DISTANCE srrivieren 300 FT. 59'-6"
DEAD ENDS (sPRINKLERED) 50 FT. @]

SCOPE OF WORK

THE SCOPE OF THE PROJECT INVOLVES THE INTERIOR RENOVATION OF EXISTING SUITE P-I0OO OF 5,103

SF.

INDEX OF DRAWINGS

ARCHITECTURAL

LS LIFE SAFETY PLANS

D-1.0 DEMOLITION PLAN

A-1.0 FLOOR PLAN & REFL. CEILING PLAN
Al FINISH PLAN

A-20 INTERIOR ELEVATIONS AND ENLARGED PLAN
A-2l INTERIOR ELEVATIONS

A-30.  DETAILS

MECHANICAL

M 1] MECHANICAL PLAN

M 2l MECHANICAL DATA, DTLS. & SPECS
PLUMBING

Pl PLUMBING PLAN

P 2l PLUMBING ISOMETRICS

P22 PLUMBING DETAILS AND SPECS
ELECTRICAL

=N POWER PLAN

E 2l LIGHTING PLAN

E 3l ELECT. PANELS, RISERS ¢ SPECS

FIRE ALARM

FA L FIRE ALARM PLAN

CODE RESEARCH

-2007 FLORIDA BUILDING CODE / WITH 2009 REVISIONS/ SUPPLEMENTS

-FLORIDA ACCESSIBILITY CODE

-NFPA |01, LIFE SAFETY CODE 2006 EDITION
-NFPA 241, STANDARD FOR SAFEGUARDING CONSTRUCTION,

ALTERATION, AND DEMOLITION OPERATIONS
-2005 NFPA-70 2005 EDITION - NATIONAL ELECTRIC CODE

-2002 NFPA-72 2002 EDITION
-2002 NFPA-I13 2002 EDITION

CLASSIFICATION OF WORK:

2007 FLORIDA EXISTING BUILDING CODE W/ 2009 AMENDMENTS

SECTION 404 - ALTERATION = LEVEL Il

OCCUPANCY:
CLASSIFICATION (TYPBE)

52 OCCUPANTS
CONSTRUCTION TYPE

OCCUPANT FINISHES:

FBC TABLE 8035 - FOR TYPE B' OCCUPANCY, FULLY SPRINKLERED,

GROUP B (BUSINESS)
LOAD (SEE OCCUPANT LOAD CALCULATIONSON LS-D

I-A (SPRINKLERED)

CLASS 'C' IS ALLOWABLE. NFPA 101 SEC. 10.28.1 € 393321 ¢

TABLE AIO.2.2

THE BUILDING HAS EXISTING AUTOMATIC FIRE SPRINKLER SYSTEM.
G.C. TO SUBMIT FOR SEPARATE PERMIT FOR ANY CHANGES TO
EXISTING FIRE SPRINKLER SYSTEM AND FIRE ALARM SYSTEM.
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IMPROVEMENTS FOR
NORTHBIDGE CENTER GYM FACILITY

515 N. FLAGLER DR., SUITE P-100

TENANT
WPB, FLORIDA
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IN ANY MANNER WITHOUT THE
EXPRESS WRITTEN CONSENT OF
GLIDDEN SPINA & PARTNERS, INC.
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