GENERAL NOTES

I. THESE CONTRACT DOCUMENTS ARE DIAGRAMMATIC ONLY. IT IS NOT THE INTENT OF THESE DOCUMENTS TO SHOW EVERY
DETAIL OF CONSTRUCTION. THE GENERAL CONTRACTOR AND ALL SUBCONTRACTORS SHALL FURNISH AND INSTALL ALL ITEMS
NECESSARY FOR COMPLETE SYSTEMS AND COMPLETION AS INDICATED ON THE CONTRACT DOCUMENTS.

2, THE GENERAL CONTRACTOR AND ALL SUBCONTRACTORS SHALL BE FAMILIAR WITH THE CONTRACT DOCUMENTS PRIOR TO
SUBMITTING BIDS. ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE ARCHITECT.

3. CONTRACTOR SHALL VISIT THE SITE TO DETERMINE THE EXISTING CONDITIONS PRIOR TO SUBMITTING BIDS AND SHALL
NOTIFY THE ARCHITECT OF ANY DISCREPANCIES OR OMISSIONS WHICH WOULD INTERFERE WITH THE SATISFACTORY
COMPLETION OF THE WORK.

4. ALL DIMENSIONS, SPECIFICATIONS AND NOTES PROVIDED HEREIN SHALL BE VERIFIED BY THE CONTRACTOR AND
SUB-CONTRACTOR PRIOR TO PERFORMANCE OF THE WORK. ANY DISCREPANCIES SHALL BE BROUGHT TO THE IMMEDIATE
ATTENTION OF THE ARCHITECT.

5. WHEN TWO OR MORE REQUIREMENTS OR STANDARDS ARE SPECIFIED ESTABLISHING DIFFERENT OR CONFLICTING LEVELS OF
QUALITY, THE MOST STRINGENT REQUIREMENT IS INTENDED AND WILL BE ENFORCED.

6. CONTRACTOR SHALL MAKE NO CHANGES OR SUBSTITUTIONS WITHOUT WRITTEN APPROVAL BY ADDENDUM FROM THE
ARCHITECT.

7. CONTRACTOR SHALL MEET WITH THE BUILDING OWNER OR MANAGER PRIOR TO THE BID IN ORDER TO OBTAIN A COPY OF
THE BUILDING STANDARD GUIDELINES AND TO DISCUSS THE BUILDING MANAGEMENTS REQUIREMENTS FOR PROTECTION OF
PUBLIC SPACES, DAILY CLEANING, CONSTRUCTION, STAGING, MATERIAL, DELIVERIES, LOCATION OF CONSTRUCTION DUMPSTERS,
PARKING, ETC. THE COST TO MEET THESE REQUIREMENTS SHALL BE INCLUDED IN BID.

8. REPLIES TO ALL REQUESTS FOR CLARIFICATION WILL BE ISSUED TO ALL PRIME BIDDERS, AS ADDENDA TO THE CONTRACT
DOCUMENTS (DRAWINGS AND SPECIFICATIONS), AND WILL BECOME PART OF THE CONTRACT. ORAL CLARIFICATION WILL NOT
INCLUDED AS PART OF THE CONTRACT DOCUMENTS.

9. ALL WORK SHALL CONFORM TO THE LATEST REQUIREMENTS OF APPLICABLE LOCAL, STATE AND FEDERAL CODES AND
ORDINANCES.

10. GENERAL CONTRACTOR AND ALL SUBCONTRACTORS SHALL COORDINATE AND OBTAIN ALL PERMITS REQUIRED TO
COMPLETE THE CONSTRUCTION OF THE WORK AS INDICATED ON THE CONTRACT DOCUMENTS.

Il. GENERAL CONTRACTOR SHALL INCLUDE IN THE BASE BID ALL FEES ASSOCIATED WITH THE CONSTRUCTION OF THIS
PROJECT, INCLUDING BUT NOT LIMITED TO PERMIT FEES AND ALL SUBCONTRACTOR PERMIT FEES.

12, THE CONTRACTOR SHALL BE RESPONSIBLE FOR FULLY COORDINATING ALL ASPECTS OF THE CONSTRUCTION INCLUDING
CROSS REFERENCING ALL OBVIOUSLY RELATED DOCUMENTS AND DRAWINGS. SHOULD PROBLEMS ARISE OUT OF A LACK OF
COORDINATION IN AREAS THAT COULD HAVE REASONABLY BEEN FORESEEN, NO ADDITIONAL PAYMENT SHALL BE WARRANTED
OR APPROVED BY THE OWNER OR THE ARCHITECT. SHOULD THE SERVICES OF THE ARCHITECT AND/OR HIS CONSULTANTS BE
REQUIRED TO REMEDY OR REVISE THE CONSTRUCTION DUE TO ERRORS AND/OR OMISSIONS BY THE CONTRACTOR,
COMPENSATION FOR THESE SERVICES SHALL BE MADE BY THE GENERAL CONTRACTOR THROUGH THE CHANGE ORDER
PROCESS OR BY SEPARATE AGREEMENT WITH THE ARCHITECT AND/OR HIS CONSULTANTS.

13. ALL WORK DETAILED IN THESE CONSTRUCTION DOCUMENTS SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR
WHO SHALL SUBCONTRACT AND/OR ASSIGN PORTIONS OF THE WORK TO THE MOST QUALIFIED TRADE. FAILURE BY ANY
SUBCONTRACTOR TO INCLUDE CERTAIN WORK REQUIRED SHALL NOT RELIEVE THE GENERAL CONTRACTOR OF HIS
RESPONSIBILITY AS PART OF THE CONTRACT FOR CONSTRUCTION TO PROVIDE A COMPLETE JOB.

14. CONTRACTOR IS TO COORDINATE AND ORGANIZE THE CONSTRUCTION PROCESS AND COMPLETE SAME IN A MANNER WHICH
LEAST IMPACTS THE ADJOINING COMMON AREAS. IN ORDER TO MINIMIZE INCONVENIENCE TO THE EXISTING TENANTS.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE TO EMPLOY THOSE CONTROL MEASURES NECESSARY TO ENSURE THAT
THE BUILDING COMMONS AREAS AS WELL AS EXISTING TENANT SPACES ARE NOT IMPACTED BY AIRBORNE CONTAMINANTS
CAUSED BY THE CONSTRUCTION OF THE TENANT SPACE. THE METHODS EMPLOYED SHALL COMPLY WITH THE INDOOR AIR
QUALITY (IAQ) GUIDELINES FOR OCCUPIED BUILDINGS UNDER CONSTRUCTION IST EDITION, PUBLISHED BY SMACNA. QUALITY
CONTROL METHODS USED TO MONITOR AIR QUALITY, |LE. TESTING SHALL BE THE RESPONSIBILITY OF THE GENERAL
CONTRACTOR.

16. GENERAL CONTRACTOR SHALL, ON A MONTHLY BASIS, PROVIDE A CERTIFIED LETTER TO THE OWNER THAT NO PROJECT
RELATED POLLUTANTS HAVE ENTERED THE STORM WATER SYSTEM OR MIGRATED OFFSITE FOR THE REQUIREMENTS OF THE
LOCAL JURISDICTION.

17. GENERAL CONTRACTOR SHALL SUBMIT SHOP DRAWINGS AND PRODUCT DATE TO THE ARCHITECT FOR REVIEW AND
COMMENTS. SHOP DRAWINGS SHALL BE PRESENTED IN A CLEAN AND THOROUGH MANNER AND SHALL BE OF SUFFICIENT
DETAIL AND SCALE TO INDICATE COMPLIANCE WITH THE CONTRACT DOCUMENTS, MANUFACTURER AND TRADE STANDARDS.
THE GENERAL CONTRACTOR SHALL NOTIFY THE ARCHITECT IN WRITING, AT THE TIME OF SUBMISSION, OF ANY DEVIATIONS IN
THE SUBMITTALS FROM REQUIREMENTS OF THE CONTRACT DOCUMENTS, OR OF ANY DISCREPANCIES IN THE CONTRACT
DOCUMENTS. ACCEPTANCE OF A SUBMITTAL DOES NOT WAIVE OR ALTER THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.
THE GENERAL CONTRACTOR IS RESPONSIBLE TO DETERMINE AND VERIFY FIELD DIMENSIONS, FABRICATION PROCESSES AND
TECHNIQUES OF CONSTRUCTION. THE SUBMITTALS SHALL BE PROPERLY REVIEWED BY THE GENERAL CONTRACTOR PRIOR TO
SUBMITTING TO THE ARCHITECT. INCOMPLETE, UNREVIEWED OR UNCERTIFIED (WHEN REQUIRED) SHOP DRAWINGS WILL BE
RETURNED TO THE GENERAL CONTRACTOR WITHOUT THE ARCHITECTS REVIEW OR ACCEPTANCE. THE GENERAL CONTRACTOR
SHALL SUBMIT A SHOP DRAWING SCHEDULE INDICATING THE CRITICAL DATES FOR SHOP DRAWINGS SUBMISSION AND DATES
THAT REVIEWED SHOP DRAWINGS AND PRODUCT DATA WILL BE NEEDED. ALLOW SUFFICIENT TIME IN THE SCHEDULE FOR
ARCHITECT REVIEW AND POSSIBLE RESUBMITTALS IF REQUIRED.

18. THE RETURN OF SHOP DRAWINGS TO THE GENERAL CONTRACTOR, WITH OR WITHOUT COMMENT, DOES NOT RELIEVE THE
GENERAL CONTRACTOR AND THEIR SUB CONTRACTORS OF THE RESPONSIBILITY TO CONSTRUCT THE BUILDING PER THE PLANS
AND SPECIFICATIONS, EVEN THOUGH THE SHOP DRAWINGS MAY INCORRECTLY DEVIATE FROM THE CONSTRUCTION DOCUMENTS.
IN ADDITION, THE GENERAL CONTRACTOR SHALL NOTIFY THE ARCHITECT IN WRITING OF ANY DEVIATION FROM THE CONTRACT
DOCLUMENTS CONTAINED IN THE SHOP DRAWINGS. GLIDDEN SPINA + PARTNERS, THEIR CONSULTANTS OR THE OWNER ARE NOT
RESPONSIBLE FOR ANY CORRECTIVE CONSTRUCTION RESULTING FROM SHOP DRAWINGS THAT DEVIATE FROM THE CONTRACT
DOCUMENTS.

19. GENERAL CONTRACTOR SHALL MAINTAIN A CURRENT COPY OF ALL CONTRACT DOCUMENTS AT JOB SITE FOR ARCHITECT'S
USE.

20. UPON COMPLETION OF THE WORK SPECIFIED THE CONTRACT DOCUMENTS THE GENERAL CONTRACTOR SHALL DEVELOP A
PUNCH LIST OF ITEMS THAT NEED TO BE COMPLETED, MODIFIED, CORRECTED OR REPLACED. UPON COMPLETION OF THE WORK
ITEMS IDENTIFIED IN THE PUNCH LIST THE ARCHITECT WILL VISIT THE SITE TO REVIEW THE STATUS OF THE WORK. IF THE
ARCHITECT DEEMS THE WORK SUBSTANTIALLY COMPLETE THE ARCHITECT WILL DEVELOP A PUNCH LIST OF MINOR WORK ITEMS
TO ACCOMPANY THE CERTIFICATE OF SUBSTANTIAL COMPLETION.

2. CONTRACTOR SHALL DELIVER TO OWNER PRIOR TO FINAL PAYMENT ALL GUARANTIES, WARRANTIES AND TWO COPIES OF
ALL MANUALS AND OPERATING INSTRUCTIONS AND ARRANGE TO GIVE PHYSICAL DEMONSTRATION OF ALL EQUIPMENT TO
OWNER OR HIS REPRESENTATIVE.

22. ALL LABOR AND MATERIALS SHALL BE GUARANTEED FOR A MINIMUM PERIOD OF ONE (I) YEAR FROM DATE OF SUBSTANTIAL
COMPLETION, EXCEPT LONGER AS REQUIRED IN THE DRAWINGS AND/OR SPECIFICATIONS.

23. ALL NEW CONSTRUCTION MUST MEET FEDERAL AND STATE ACCESSIBILITY REQUIREMENTS.
24. MATERIAL OR SYSTEMS SHALL BE INSTALLED ACCORDING TO EXACT MANUFACTURER'S INSTALLATION INSTRUCTIONS.

25. ALL MATERIALS USED DURING CONSTRUCTION SHALL BE NEW AND FREE FROM BLEMISHES, NO USED MATERIALS WILL BE
ALLOWED, EXCEPT AS NOTED HEREIN. COORDINATE WITH ARCHITECT AND OWNER/REPRESENTATIVE IN ADVANCE.

26. DELIVERY AND STORAGE OF ALL MATERIAL SHALL BE ACCEPTABLE TO MANUFACTURER'S PRODUCT, REVIEW BY THE
ARCHITECT AND SHALL PROVIDE COMPLETE PROTECTION OF PRODUCT.

27. GENERAL CONTRACTOR SHALL COORDINATE DIRECTLY WITH OWNER/TENANT ALL WORK BY "OWNER" OR "TENANT" AS
INDICATED ON PLANS AND ANY ATTACHED SPECIFICATIONS.

28. GENERAL CONTRACTOR SHALL VERIFY FINAL SELECTION OF ALL FINISHES WITH ARCHITECT AND OWNER/TENANT. SUBMIT
SAMPLES FOR REVIEW.

29. TEMPORARY FIRE EXTINGUISHERS SHALL BE PROVIDED BY GENERAL CONTRACTOR AND LOCATED AS REQUIRED BY CODE
DURING CONSTRUCTION.

30. CONCRETE SLABS SHALL BE LEVELED AND PREPARED TO RECEIVE FLOOR FINISH PER FINISH SCHEDULE.

3l. WHEREVER DISSIMILAR METALS CONTACT EACH OTHER, AND ARE SEPARATED FURTHER ON THE BELOW SCALE THAN BY A
SINGLE INTERMEDIATE METAL, THE CONTACTING SURFACES SHALL BE INSULATED FROM EACH OTHER BY A BITUMINOUS
COATING, 58 ASPHALT SATURATED FELT OR OTHER ARCHITECT APPROVED MEANS. METALS ARRANGED IN ORDER OF
GALVANIC ACTIVITY: ALUMINUM, ZINC, GALVANIZED IRON, TIN ON STEEL, LEAD (HARD), STAINLESS STEEL, COPPER, MONEL.

32. GENERAL CONTRACTOR SHALL COORDINATE AND INSTALL ALL NECESSARY BACKING SUPPORTS FOR CABINETRY, SHELVING,
TOILET ACCESSORIES, PLUMBING/LIGHTING FIXTURES, ETC.

33, ALL WOOD FRAMING AND BLOCKING LOCATED WITHIN CONCEALED SPACES, SUCH AS PARTITIONS ABOVE CEILINGS, ETC.,
SHALL BE FIRE RETARDANT.

34, ALL GYPSUM BOARD SHALL BE INSTALLED IN ACCORDANCE WITH THE LATEST EDITION OF THE UNITED STATES GYPSUM
"GYPSUM CONSTRUCTION HANDBOOK".

35. ALL GYPSIUM BOARD SHALL RECEIVE A SLICK FINISH (LEVEL 4, SMOOTH TEXTURE), UNLESS OTHERWISE NOTED.

36. AT WALLS SCHEDULED TO RECEIVE WALLCOVERING SHALL BE PREPARED TO RECEIVE WALLCOVERING BY APPLYING A FLAT
OIL BASE PRIMER TO PROVIDE FULL COVERAGE TO PROHIBIT 'TELEGRAPHING' THROUGH THE WALLCOVERING.

37. GENERAL CONTRACTOR AND THE APPROPRIATE SUBCONTRACTORS SHALL COORDINATE THE LOCATION OF OUTLETS,
SWITCHES, THERMOSTATS, ETC. WITH THE FURNITURE LAYOUT AND WITH CONSIDERATION GIVEN TO THE PLACEMENT OF ART,
PICTURES, PLAQUES, ETC. THIS SHALL BE REVIEWED WITH THE ARCHITECT AND TENANT.

38, CONTRACTOR SHALL ADJUST EXISTING FIRE SPRINKLER SYSTEM AS REQUIRED BY CODE., ALL SPRINKLER HEADS SHALL BE
FLUSH, FULLY CONCEALED TYPE, UNLESS OTHERWISE NOTED. FIRE SPRINKLER SUB-CONTRACTOR SHALL PREPARE AND SUBMIT
SHOP DRAWINGS TO BUILDING DEPARTMENT AS REQUIRED.

39. THE EXISTING FIRE PROTECTION SYSTEM SHALL BE MAINTAINED OPERATIONAL AT ALL TIMES DURING CONSTRUCTION.
GENERAL CONTRACTOR SHALL NOTIFY THE FIRE DEPARTMENT PRIOR TO SHUTTING DOWN ANY FIRE PROTECTION SYSTEM AND
NOTIFY AGAIN WHEN THE SYSTEM IS RETURNED TO NORMAL OPERATION.

40. ALL REQUIRED EXITS SHALL BE MAINTAINED DURING CONSTRUCTION.

4l. ALL SLABS ON GRADE SHALL BE INSTALLED OVER VAPOR BARRIER OVER TERMITE TREATED COMPACTED FILL. SLABS SHALL
BE OF THICKNESS AND REINFORCED PER STRUCTURAL DRAWINGS. VAPOR BARRIER SHALL BE MINIMUM 10 MIL POLYETHYLENE
INSTALLED IN ACCORDANCE WITH FB.C. 1I807.2l. TERMITE TREATMENT SHALL BE APPLIED PER FB.C. SECTION 1816 OVER
PROPERLY PREPARED AND COMPACTED FILL. FILL SHALL BE PREPARED AND COMPACTED PER SOILS INVESTIGATION /
RECOMMENDATIONS IF APPLICABLE AND PER F.B.C. CHAPTER 18, SECTIONS 1801 THROUGH 1804.

42. PRIOR TO FINAL COMPLETION, CONTRACTOR SHALL THOROUGHLY CLEAN ALL SURFACES.
43, GENERAL CONTRACTOR SHALL PROVIDE INTERIOR AND EXTERIOR CODE COMPLIANT SIGNAGE.

44, ALL CONSTRUCTION ACTIVITY REGULATED BY THIS CODE SHALL BE PERFORMED IN MANNER SO AS NOT TO ADVERSELY
IMPACT THE CONDITION OF ADJACENT PROPERTY, UNLESS SUCH ACTIVITY IS PERMITTED TO AFFECT SAID PROPERTY
PURSUANT TO A CONSENT BY THE APPLICABLE PROPERTY OWNER, UNDER TERMS & CONDITIONS AGREEABLE TO THE
APPLICABLE PROPERTY OWNER.

45, IT SHALL BE UNLAWFUL FOR ANY PERSON TO ALLOW CONSTRUCTION RELATED MATERIALS EQUIPMENT AND DEBRIS TO
REMAIN LOOSE OR OTHERWISE UNSECURED AT A CONSTRUCTION SITE FROM 24 HRS. AFTER A HURRICANE WATCH HAS BEEN
ISSUED UNTIL THE HURRICANE WATCH OR WARNING HAS BEEN LIFTED. ALL SUCH CONSTRUCTION MATERIALS, EQUIPMENT AND
DEBRIS SHALL BE EITHER REMOVED FROM THE CONSTRUCTION SITE OR SECURED IN SUCH A MANNER AS TO MINIMIZE THE
DANGER OF SUCH CONSTRUCTION MATERIALS, EQUIPMENT AND DEBRIS CAUSING DAMAGE TO PERSONS OR PROPERTY FROM
HIGH WINDS. ANY PERSONS WHO FAILS TO COMPLY TO REMOVE OR SECURE THE CONSTRUCTION MATERIALS EQUIPMENT AND
DEBRIS WITHIN 24 HRS AFTER A HURRICANE WATCH HAS BEEN ISSUED SHALL BE SUBJECT TO A FINE NOT TO EXCEED $500.00.
IN ADDITION TO THE ABOVE, A LICENSED CONTRACTOR WHO VIOLATES THIS SECTION SHALL BE SUBJECT TO DISCIPLINE
PURSUANT TO SECTION 113 OF THIS CHAPTER.

46, STRUCTURES UNDERGOING CONSTRUCTION, ALTERATION, OR DEMOLITION OPERATIONS SHALL COMPLY WITH NFPA 24l

47. THE SCOPE OF WORK SHALL NOT HINDER OR INTERFERE WITH EMERGENCY RESPONSE ACCESS TO THE
PROPERTY/DEVELOPMENT OR VICINITY THEREOF (INCLUDING STREETS, ALLEYS, FIRE LANES).
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LIFE SAFETY PLAN

SCALE: 1/16™=I-O"

COMMON
PATH OF
TRAVEL =
86'-9"

TRAVEL

DISTANCE-=

92-I"

PROJECT SCOPE:

THE SCOPE OF THE PROJECT INVOLVES THE RELOCATION OF THE
DEMISING WALL BETWEEN SUITE 4?? (NEW AREA DECREASED TO
8107 S.F.) AND SUITE 4?? (NEW AREA INCREASED TO 10,528 S.F.) ON
EXISTING FLOOR. EXISTING EXIT CORRIDOR EXTENDED TO
ACCOMMODATE EXIT SEPARATION REQUIREMENTS (114 S.F.)

BUILDING CODE CLASSIFICATION

-2010 FLORIDA BUILDING CODE
-FLORIDA ACCESSIBILITY CODE
-FLORIDA FIRE PREVENTION CODE 2010 EDITION

-NFPA 241, STANDARD FOR SAFEGUARDING CONSTRUCTION,

ALTERATION, AND DEMOLITION OPERATIONS

-2008 NFPA-70 2008 EDITION - NATIONAL ELECTRIC CODE
-2007 NFPA-72 2007 EDITION
-2007 NFPA-13 2007 EDITION
-2010 FLORIDA EXISTING BUILDING CODE-ALTERATION LEVEL 2
OCCUPANCY:

CLASSIFICATION (TYPE)

LOAD (SEE OCCUPANT LOAD CALCULATIONS BELOW

CONSTRUCTION TYPE

OCCUPANT FINISHES:

FBC TABLE 803.5 - FOR TYPE 'B' OCCUPANCY, FULLY SPRINKLERED,
CLASS 'C' IS ALLOWABLE. NFPA 101 SEC. 10.2.8.1 & 39.3.3.2.1 &

TABLE A.10.2.2

THE BUILDING HAS EXISTING AUTOMATIC FIRE SPRINKLER SYSTEM.
G.C. TO SUBMIT FOR SEPARATE PERMIT FOR ANY CHANGES TO
EXISTING FIRE SPRINKLER SYSTEM AND FIRE ALARM SYSTEM.

GROUP B (BUSINESS)

I1-B (SPRINKLERED)

OCCUPANT LOAD CALCULATIONS

TABLE 1004.1.2

SUITE #400
SUITE #410

100 GROSS 8107 S.F./100 =82
100 GROSS 10528 S.F./100 =106

INDEX OF DRAWINGS

ARCHITECTURAL

LS1-0 LIFE SAFETY PLAN AND GENERAL NOTES
A-1 PARTIAL DEMOLITION, FLOOR PLAN & DOOR SCHEDULE
A-1.1 REFLECTED CEILING PLAN & INTERIOR ELEVATIONS
A-1.2 FINISH PLAN

A-2 SPECS & DETAILS

A-3 DETAILS

MECHANICAL

MO.1 MECHANICAL NOTES, LEGEND & INDEX

MO.2 MECHANICAL DETAILS

M2.1 MECHANICAL PLAN - UNDER FLOOR DISTRIBUTION
M2.2 MECHANICAL PLAN - OVERHEAD DISTRIBUTION
PLUMBING

PO.1 PLUMBING NOTES, LEGEND & INDEX

P2.1 SANITARY PLAN

P3.1 DOMESTIC WATER PLAN

ELECTRICAL

E0.1 ELECTRICAL NOTES, LEGEND & INDEX

E2.1 LIGHTING PLAN

E3.1 POWER PLAN

E5.1 ELECTRICAL RISER DIAGRAM

E6.1 ELECTRICAL PANEL SCHEDULES

FIRE ALARM

FAO0.1 FIRE ALARM NOTES AND RISER

FA2.1 FIRE ALARM PLAN

LOCATION MAP: s

LIFE SAFETY DATA:

WALL LEGEND

COMMON PATH OF TRAVEL(0O26.4) ALLOWED IOOFT.

KEY P LAN 4TH FLOOR -N.T.S.

SUITE 400 PROVIDED 86™-9"

EXIT ACCESS TRAVEL DISTANCE (1015.) ALLOWED 300’
SUITE 410 PROVIDED 92™-I"

PLUMB OR THICKER THEN WHAT HAS BEEN ASSUMED IN THESE DOCUMENTS

EXISTING TILT WALL W/ NEW 5/8" TYPE "X" GYP. BOARD OVER I-5/8" METAL STUDS
AT 16'0.C. PARTITION TO 6" ABOVE FINISH CLG. SEE #12/A3.0- GC SHALL MEASURE
E—/—/3 ExISTING FIELD CONDITIONS AND NOTIFY ARCH/OWNER OF DISCREPANCIES THAT
RESULT RESULT FROM EXISTING BLOCK OR CONCRETE WALLS THAT ARE OUT OF

AREA OF WORK

CORRIDOR
EXTENSION

AREA OF WORK
SUITE #410
EXPANSION

DEAD ENDS (1016.3) ALLOWED 50 PROVIDED N.A.
E=== NEW DEMOUNTABLE PARTITION

P-\12\STANLEY-ENCORE SUB LEASE @ ECOPLEX-12124\NOV-FP.DW4, 1/10/2014 4:58:4% PM, 11
|

E——-3 EXISTING I-HR RATED DEMISING WALL

G.C. SHALL CHECK ALL EXISTING RATED WALLS TO MAKE SURE THAT THE REQUIRED
WARNING SIGNAGE IS PAINTED ABOVE CEILINGS. IF NOT THE CONTRACTOR SHALL
PAINT ABOVE THE CEILING TO BE VISIBLE "FIRE AND SMOKE BARRIER PROTECT ALL
OPENINGS"

== NEW I-HR RATED DEMISING WALL

G.C. SHALL CHECK ALL EXISTING RATED WALLS TO MAKE SURE THAT THE REQUIRED
WARNING SIGNAGE IS PAINTED ABOVE CEILINGS. IF NOT THE CONTRACTOR SHALL
PAINT ABOVE THE CEILING TO BE VISIBLE "FIRE AND SMOKE BARRIER PROTECT ALL

OO &

OPENINGS”
%I FIRE EXTINGUISHER CABINET - SEE DETAIL #19/A3.0
@ CEILING MOUNTED EXIT LIGHTS AS REQD - SEE ELECTRICAL DRAWINGS

AREA OF EXISTING
TENANT TO BE

EXPANDED

—WORTHINGTON

BELVEDERE

PROJECT DATA
& LIFE SAFETY

-
>
=

L
<

SCALE: AS NOTED

on
\J7

gliddenspina.com
FL Lic. # AA26002399

1401 FORUM WAY, SUITE #100
WEST PALM BEACH, FLORIDA 33401
561.684.6844 . Fax 561.684.5594

«Interior Design

\ Ll

John Glidden # AR6539 « Keith M. Spina # AR13419

Architecture

| -
O
L
(7))
e
C
o
=
o
>
O
| -
(@}
E
e
C
«©
C
o
|_

%2
=
O
|_
<C
=
o
=

(]
e
IS
LL
=

(@)

(0]

(D]
M

-

99%
<t < O
230
-
N =

o
©
O

e
c
@)
)
o))

=

=

s

g

—

q—

©

—

COPYRIGHT 2012

THESE DRAWINGS ARE FOR THE
EXCLUSIVE USE OF GLIDDEN SPINA
+ PARTNERS. INC. AND MAY NOT BE
DUPLICATED, REPRODUCED OR USED
IN'ANY MANNER WITHOUT THE
EXPRESS WRITTEN CONSENT OF
GLIDDEN SPINA + PARTNERS. INC. ALL
RIGHTS RESERVED.

°
°

revisions

13194
KS

12/13/13

& LIFE SAFETY
JG/SC

NOV-FP.DWG

°
°

°
°
o
o
°
°

checked by:

sheet title
file name
project no
drawn by



